STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 08/ 06 I'N SAN MATEO COUNTY | N SAN BRUNO 08/ 09/ 06
CONTRACT NUMBER 04- 294624 AT VARI QUS LOCATI ONS CONTRACT CODE 'B '
LOCATI ON 04- SM 380-T5. 0/ 6. 3 73 CONTRACT | TEMS
04-SM 82-18.8/19.1
PLANTI NG AND | RRI GATI ON FEDERAL Al D ACST- X081-(023)E

P- X081- (023) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HA25 2,367,000 TOTAL NUMBER OF WORKI NG DAYS 995
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 803, 296. 00 AMOUNT OVER 158, 521. 00 PERCENT OVER EST 8.79
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 961, 817. 00 1 WATKI N AND BORTOLUSSI | NC 415 453-4691
FORSTER AND KROEGER LANDSCAPE 00820975
MAI NTENANCE | NC A JO NT
VENTURE
77 LARKSPUR STREET FAX 415 453-4129
SAN RAFAEL CA 94901-4886
2 2,295,322.00 2 MC GUI RE AND HESTER 510 632-7676
00095879
9009 RAI LROAD AVENUE FAX 510 562-5209

OAKLAND CA 94603



04- 294624 Bl D245

04- SM 380-T SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 08/ 06 08/ 09/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE CHAI'N LI NK FENCI NG AND GATES

SAN LEANDRO CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
LODI CA
K M A CONCRETE CONCRETE
SAN JOSE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
RELI ABLE TREE EXPERTS TREE REMOVAL

OAKLAND CA



04- 294624
04- SM 380-T
08/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 09/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SAN JOSE CA

FARWEST SAFETY
LODI CA

M KE BROMN ELECTRI C
COTATI CA

RELI ABLE TREE
CAKLAND CA

THOVAS AND PRATT
VALLEJO CA

FENCI NG

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

TREE REMOVAL

TRAFFI C CONTROL ( PORTI ON)



04- 294624 Bl D245

04- SM 380-T CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 08/ 06 08/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 9, 000. 00 9, 000. 00
3 074029 TEMPORARY SI LT FENCE M 80 13. 00 1, 040. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 42 225. 00 9, 450. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 13, 000. 00 13, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 190. 00 30, 190. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 2,500. 00 2,500. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
9 200002 ROADSI DE CLEARI NG LS LUWP SUM 100, 000. 00 100, 000. 00
10 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 5, 000. 00 5, 000. 00
11 202006 SO L AMENDMENT VB 180 70. 00 12, 600. 00
12 202011 MJULCH VB 650 34. 00 22,100. 00
13 039523 DECOVPOSED GRANI TE M 970 30. 00 29, 100. 00
14 039524 ROCK COBBLE VB 110 225. 00 24,750. 00
15 202030 COMMERCI AL FERTI LI ZER ( GRANULAR) KG 5, 330 2.00 10, 660. 00
16 202033 COMMERCI AL FERTI LI ZER ( PACKET) EA 890 .40 356. 00
17 204006 PLANT ( GROUP F) EA 5, 240 .75 3, 930. 00
18 204008 PLANT ( GROUP H) EA 21, 400 .40 8, 560. 00
19 204009 PLANT (GROUP I) EA 17 50. 00 850. 00
20 204035 PLANT ( GROUP A) EA 130 14. 00 1, 820. 00
21 204036 PLANT ( GROUP B) EA 240 65. 00 15, 600. 00
22 204038 PLANT ( GROUP U) EA 38 100. 00 3, 800. 00
23 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 310, 000. 00 310, 000. 00
24 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 99, 000. 00 99, 000. 00
25 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 37 215. 00 7, 955. 00
26 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 20 235. 00 4,700. 00
27 206613 40 WM ELECTRI C REMOTE CONTROL VALVE EA 9 250. 00 2, 250. 00
28 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 44 275. 00 12, 100. 00
29 039525 BASE STATI ON EA 1 7,500. 00 7,500. 00
30 039526 24 STATI ON ESP SAT | RRI GATI ON CONTROLLER EA 1 2,500. 00 2,500. 00
31 039527 32 STATI ON ESP SAT | RRI GATI ON CONTROLLER EA 1 3, 500. 00 3, 500. 00
32 039528 32 STATI ON SI TE SAT | RRI GATI ON EA 2 5, 000. 00 10, 000. 00
CONTROLLER
33 039529 50 MM FLOW SENSCR EA 2 900. 00 1, 800. 00
34 039530 75 MM FLOW SENSOR EA 1 970. 00 970. 00
35 039531 FREEDOM REMOTE SYSTEM EA 1 2,600. 00 2, 600. 00
36 039532 ADDI TI ONAL 3 YEAR SERVI CE PLAN LS LUWVP SUM 5, 900. 00 5, 900. 00



04- 294624 Bl D245

04- SM 380- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 08/ 06 08/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 039533 6 CHANNEL CLUSTER CONTROL UNI T EA 1 4, 600. 00 4, 600. 00

38 039534 FLON MONI TORI NG PACKAGE EA 3 2, 900. 00 8, 700. 00

39 039535 COVMUNI CATON CABLE LS LUMP SUM 2,000. 00 2, 000. 00

40 039536 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 2 500. 00 1, 000. 00

41 (F) 208023 75 MM GALVANI ZED STEEL PI PE M 58 80. 00 4, 640. 00
(SUPPLY LI NE)

42 (F) 208024 100 MM GALVANI ZED STEEL Pl PE M 58 100. 00 5, 800. 00
(SUPPLY LI NE)

43 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 5,421 15. 00 81, 315. 00
(SUPPLY LI NE)

44 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 1, 686 15. 00 25, 290. 00
(SUPPLY LI NE)

45 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1, 341 16. 00 21, 456. 00
(SUPPLY LI NE)

46 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,088 17.00 18, 496. 00
(SUPPLY LI NE)

47 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 1,281 18. 00 23, 058. 00
(SUPPLY LI NE)

48 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 852 19. 00 16, 188. 00
(SUPPLY LI NE)

49 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 5, 352 24. 00 128, 448. 00
(SUPPLY LI NE)

50 (F) 208256 100 MM PLASTI C PI PE (PR 200) M 552 25. 00 13, 800. 00
(SUPPLY LI NE)

51 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 3 2,500. 00 7, 500. 00
CABI NET

52 039537 | RRI GATI ON CONTROLLER CABI NET ENCLOSURE EA 1 3, 000. 00 3, 000. 00
( DOUBLE)

53 039538 100 MM WATER METER EA 1 35, 505. 00 35, 505. 00

54 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 2, 500. 00 2, 500. 00

55 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 1 3, 000. 00 3, 000. 00

56 208466 SPRI NKLER ( TYPE A- 6) EA 180 35. 00 6, 300. 00

57 208468 SPRI NKLER ( TYPE A- 8) EA 120 35. 00 4,200. 00

58 039539 SPRI NKLER ( TYPE A- 10) EA 220 35. 00 7, 700. 00

59 039540 SPRI NKLER ( TYPE A-12) EA 110 35. 00 3, 850. 00

60 208482 SPRI NKLER ( TYPE C- 2) EA 420 13. 00 5, 460. 00

61 208493 75 MM GATE VALVE EA 35 375. 00 13, 125. 00

62 208494 100 MM GATE VALVE EA 6 500. 00 3, 000. 00



04- 294624 Bl D245

04- SM 380- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 08/ 06 08/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
63 208509 25 MM WE STRAI NER EA 30 216. 00 6, 480. 00
64 208517 20 MM QUI CK COUPLI NG VALVE EA 34 100. 00 3, 400. 00
65 208670 CHECK VALVE EA 45 15. 00 675. 00
66 208798 200 MM WELDED STEEL Pl PE CONDUI T M 70 300. 00 21, 000. 00
(6.35 MM THI CK)
67 721810 SLOPE PAVI NG ( CONCRETE) VB 74 950. 00 70, 300. 00
68 039541 M NOR CONCRETE ( PAVI NG) VB 540 700. 00 378, 000. 00
69 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 220 60. 00 13, 200. 00
70 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
71 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 2, 000. 00 4, 000. 00
72 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 36, 000. 00 36, 000. 00
73 999990 MOBI LI ZATI ON LS LUMP SUM 196, 000. 00 196, 000. 00

TOTAL 1,961, 817. 00



04- 294624 Bl D245

04- SM 380-T SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 08/ 06 08/ 09/ 06
| TEM SECOND
Bl D AMOUNT

1 1, 750. 00 1750. 00

2 12, 000. 00 12000. 00

3 30. 00 2400. 00

4 400. 00 16800. 00

5 22, 000. 00 22000. 00

6 85, 000. 00 85000. 00

7 14, 000. 00 14000. 00

8 6, 800. 00 6800. 00

9 232, 000. 00 232000. 00
10 50, 000. 00 50000. 00
11 300. 00 54000. 00
12 85. 00 55250. 00
13 50. 00 48500. 00
14 150. 00 16500. 00
15 5. 00 26650. 00
16 2.00 1780. 00
17 1.00 5240. 00
18 .50 10700. 00
19 12. 00 204. 00
20 20. 00 2600. 00
21 28. 00 6720. 00
22 120. 00 4560. 00
23 305, 000. 00 305000. 00
24 54, 380. 00 54380. 00
25 290. 00 10730. 00
26 320. 00 6400. 00
27 330. 00 2970. 00
28 370. 00 16280. 00
29 11, 000. 00 11000. 00
30 4,200. 00 4200. 00
31 5, 400. 00 5400. 00
32 7, 600. 00 15200. 00
33 1, 200. 00 2400. 00
34 1, 300. 00 1300. 00
35 3, 500. 00 3500. 00
36 7, 950. 00 7950. 00
37 15, 000. 00 15000. 00
38 3, 800. 00 11400. 00
39 7, 600. 00 7600. 00




04- 294624 Bl D245

04- SM 380-T SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 08/ 06 08/ 09/ 06
| TEM SECOND
Bl D AMOUNT

40 2, 000. 00 4000. 00
41 155. 00 8990. 00
42 160. 00 9280. 00
43 9. 00 48789. 00
44 10. 00 16860. 00
45 13. 00 17433. 00
46 14. 00 15232. 00
47 14. 00 17934. 00
48 15. 00 12780. 00
49 25.00 133800. 00
50 30. 00 16560. 00
51 4, 300. 00 12900. 00
52 4, 300. 00 4300. 00
53 32, 505. 00 32505. 00
54 3, 600. 00 3600. 00
55 2,500. 00 2500. 00
56 43. 00 7740. 00
57 42. 00 5040. 00
58 48. 00 10560. 00
59 32.00 3520. 00
60 15. 00 6300. 00
61 450. 00 15750. 00
62 540. 00 3240. 00
63 73. 00 2190. 00
64 125. 00 4250. 00
65 15. 00 675. 00
66 760. 00 53200. 00
67 900. 00 66600. 00
68 600. 00 324000. 00
69 54. 00 11880. 00
70 925. 00 1850. 00
71 1, 450. 00 2900. 00
72 42, 000. 00 42000. 00
73 220, 000. 00 220000. 00

TOT 2,295, 322.00



